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City of Bellevue
Utilities Department
P.O. Box 90012
Bellevue, WA 98009-9012

Utility Developer Extension Agreement

Project Name:	

Folder Number: 	 UE

Start Date:	

Application Fee - Required at Submittal
To avoid unnecessary charges, request assistance of Utilities Department representative in the Permit 
Center to determine which Utilities require this Developer Extension Agreement.

Sub-Types

	� Storm Drainage
Not applicable if project is outside Bellevue City limits; or, work is minor enough to be covered 
under a Storm Drainage Connection permit (i.e., connecting new ADU directly to city storm 
system), as determined by a Utilities Department representative.

	� Sanitary Sewer
Not applicable if project is outside Bellevue’s sewer service area; or, work is minor enough to be 
covered under a Side Sewer permit (i.e., reconnecting home to sewer after remodel completed), as 
determined by a Utilities Department representative.

	� Water
Not applicable if project is outside Bellevue’s water service area; or, work is minor enough to be 
covered by a City installed, or contractor installed, water service application (i.e., upgrading water 
meter from standard size), as determined by a Utilities Department representative.

October 2024
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I.	 INTRODUCTION
The Utility Developer Extension (UE) Agreement covers the Code requirements for Water, Sanitary Sewer 
and Storm Drainage (BCC 24.02.120 C,24.04.120 C and 24.06.060 C). Similar to a permit process, design 
review and inspection proceeds under this agreement and concludes with a UE permit to construct 
utilities extensions supporting development The process can be broken down into the following parts:

Submittal
Use the Submittal Requirements check list to ensure the submittal is complete and all requested 
items are included. Incomplete submittals will not be accepted.

To facilitate review and approval, use the Utilities Engineering Standards to guide your design 
and plan format.

Design Review	
Once accepted, the submittal package including all associated analyses and reports will be 
reviewed against the City of Bellevue’s utility engineering standards. Review will reconcile package 
submitted against any previous permit approvals/applications granted to the Developer.

Preconstruction	
When the review is complete, the Developer will be prompted by letter to submit items required 
to schedule a preconstruction meeting with a utility inspector. The following checklist contains 
general descriptions of these items. Utility approval for release of the Clearing & Grading and 
other permits occurs at this time.

Construction
Following the preconstruction conference, the utility inspector will issue an approval 
to begin work. 

Preacceptance
Occurs when the utility inspector has verified that the project is complete in the field. All 
outstanding fees, easements, bills of sale, etc. must be submitted prior to acceptance. For 
subdivisions, water meter and side sewer permit applications may not be submitted until 
acceptance. For commercial and multi-family projects, meters remain locked until acceptance 
and buildings cannot be occupied. Irrigation meters may be set and activated with a successful 
backflow device test. Building TCO will not be granted until all items have been submitted and as-
builts have been approved.

Acceptance and Warranty	
The one-year warranty period begins on the acceptance date. Any deficiencies found during the 
year-end inspection must be repaired by the developer before maintenance bonds are released. If 
no deficiencies are found, the maintenance bonds can automatically expire.
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II.	 UTILITY DEVELOPER EXTENSION AGREEMENT CHECKLIST
This section itemizes required items of this Agreement. Some items may not apply to every project.

Submittal
Submittal Checklist Item: Date

Submittal is complete; Official Start Date:

Application Expiration Date:

Preconstruction Requirements
Preconstruction Requirements Checklist Item Date

Final revision uploaded to mybuildingpermit.com UE

Approval of Utility contractor by Utilities Department. Proof of current WA 
State Contractors license and Bellevue B&O license required.

Construction surety device submitted: Performance Bond, Assignment of 
Savings, Irrevocable Letter of Credit, or Security Agreement

Easements: off-site and on-site submitted. (On-site easements may be delayed 
until project completion but are required prior to acceptance.)

Bills of Sale submitted. (May be delayed until project completion but are 
required prior to acceptance.)

Right-of-Way permit issued if project includes utility installations in 
public rights-of-way.

Other permit applications (ie: BH for detention vault, FD for fire sprinkler 
system) submitted for review.

Signed off: Clearing & Grading permit #

Signed off: Building Permit #

Signed off: Other Permit #

Outstanding invoices are paid.

Connection charges paid.

Water meter applications & fees submitted. (commercial projects only)  
(May be delayed until project completion).

Side sewer permit applications, King County Capacity Charge forms & fees 
submitted. (Required for commercial/multi-family permits at this time.)

Storm drainage permit application & fees submitted, if required for project. 
Applicant to confirm with assigned plan reviewer. 

https://www.mybuildingpermit.com/
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Preconstruction Requirements Checklist Item Date

Draft Storm Drainage System Operations and Maintenance Schedule 
submitted for review. 

Developer’s point of contact calls Inspection to schedule preconstruction 
meeting, with a one week notice minimum. 

Preacceptance
Preacceptance Checklist Item Date

Easements submitted. 

Approved As-Built Drawings submitted (PDF and CAD)

Outstanding fees paid.

Certificate of Construction Costs submitted.

Bills of Sale submitted.

Maintenance bonds submitted. (May be submitted following acceptance if 
construction bond amounts exceed maintenance bond amounts and remain 
in effect until maintenance bonds are submitted.)
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TABLES BELOW ARE FOR CITY USE

Submittal (City Use)
Submittal Checklist Item Date

Application Expiration Date (to match building and C&G timelines or one year, 
whichever is greater) 

Application extended 180 days, if applicable. Fee paid.

New Expiration Date:

Design Review (City Use)
Design Review Checklist Item Date

Reviewer does initial design review

Design is routed for review to other applicable Utility departments -  
UE Plan Notification SOP.xlsx

Preconstruction letter sent to developer

Final sewer design routed to King Co./METRO for required approvals

Preconstruction Requirements (City Use)
Preconstruction Requirements Checklist Item Date

Required Federal, State, County, and other regulatory approvals received.  
(ie: HPA, METRO permit, KC Right-of-Way permit)

	� Original Certificate of Developer’s Insurance received and approved. 
	� Easements: off-site and on-site received. (On-site easements may be 

delayed until project completion but are required prior to acceptance.) 
	� Bills of Sale received. (May be delayed until project completion but are 

required prior to acceptance.) 
	� Right-of-Way permit issued, if issued if project includes utility installations 

in public rights-of-way. 
	� Other permit applications (ie: BHUD for detention vault, FDB for fire 

sprinkler system) submitted for review. 
	� Latecomer Agreement requested by developer, if applicable. 
	� Benefitted properties are identified and preliminary notification sent.

CRC forms completed by staff for water meter applications. Fees submitted. 
(commercial projects only) (May be delayed until project completion). 

Approval of Landscape/Irrigation budget, if required.

Plans signed & dated, approved for construction.

https://cityofbellevue.sharepoint.com/:x:/r/sites/utReview/Review%20Resources/UE%20Plan%20Notification%20SOP.xlsx?d=w39d215b45ec94923858de70bc40df7ca&csf=1&web=1&e=misEiz
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Preacceptance (City Use)
Preacceptance Checklist Item Date

Confirm that Inspector has accepted project improvements in writing by email.

Check for outstanding invoices.

Easements received, following Real Property work order process. Legal 
descriptions and King County recording format verified.

Developer submits itemized costs for Latecomer Agreement, if applicable, and 
mailing list for notification to benefitted properties. Latecomer is completed 
by staff and signed by developer.

Preacceptance letter mailed to developer.

Acceptance and Start of Warranty (City Use)
Acceptance and Start of Warranty Checklist Item Date

Acceptance Letter mailed to developer.

Meters unlocked and occupancy approved.

Copies of Memo of Completion and Certification of Construction Cost sent 
to Business Admin. Meter & Exterior DCVA forms are submitted to Business 
Admin by Inspector.

Latecomer routed for City signatures, notification letters sent to benefitted 
property owners, then sent to King County for recording.

Confirm all permit files are saved in SharePoint.
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III.	 APPLICANT INFORMATION

Project Description:  	

Site Address:  	

King County Tax Assessors number(s):  	

Property Owner Name(s):  	

Applicant Developer:	

Contact Person:	

Email Address:	

Address:	

	

Phone:	  Fax:	

Engineer:	

Contact Person:	

Email Address:	

Address:	

	

Phone:	  Fax:	

Party to be billed, if different from Developer:	

Address:	

	

Phone:	  Fax:	

Anticipated utility construction start date:	
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IV.	 THE UTILITY DEVELOPER EXTENSION AGREEMENT

This Agreement, dated this	 day of	 ,		  , is between the City 

of Bellevue, a municipal corporation of the State of Washington, hereinafter referred to as the City, and 

 			   hereinafter referred to 

as the Developer. Whereas, the Developer has made application to the City for permission to construct 

Water, Sanitary sewer and/or Storm Drainage improvements; now, therefore, in consideration of the 

mutual promises and covenants herein contained, to be kept, performed, and fulfilled by the parties 

hereto, it is agreed as follows:

1.	 Responsibilities

The Developer shall perform all work necessary to accomplish the proposed utility extensions 
including, but not limited to, design, specifications, permitting and construction. All work shall be 
performed by qualified personnel. The work shall be in accordance with this Agreement, Utilities 
Engineering Standards, Bellevue City Codes, ordinances and regulations, applicable requirements 
of other governmental agencies and good engineering principles.

The City will review and inspect work performed by the Developer to assure that the work meets 
the purpose for which it is intended and is in compliance with all requirements and conditions 
contained herein. Such review and approval will not relieve the Developer from complying with 
all said conditions and requirements.

2.	 Definitions

The following terms when used in this Agreement shall have the meanings indicated:

A.	 “Agreement”: This Utility Developer Extension Agreement (UE) between the City 
and the Developer.

B.	 “City”: The City of Bellevue, Washington, or the area within the City limits.

C.	 “Utility”: The Utilities Department as defined in the Bellevue City Code and authorized to 
administer and enforce this Agreement.

D.	 “Utilities System(s)”: The entire system within the Utilities Department service areas, 
described as follows:

1.	 For sewer, this includes the City of Bellevue, the City of Medina, the City of Clyde Hill, 
Towns of Hunts Point and Yarrow Point, the Village of Beaux Arts, parts of King County 
and areas in other sewer districts or cities served by interlocal agreement.

2.	 For storm drainage, this includes both public and private facilities, naturally existing and 
artificial, for the drainage, conveyance, runoff control and water quality treatment of 
storm and surface waters, within the Bellevue City limits.

3.	 For water, this includes the City of Bellevue, the City of Medina, the City of Clyde Hill, the 
Towns of Hunts Point and Yarrow Point, parts of King County and areas in other water 
districts or cities served by interlocal agreement.

E.	 “Plans and Specifications”: The official City-approved drawings or reproduction of 
drawings made, or to be made, pertaining to work provided for in the Agreement 
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and the prescribed directions, requirements, explanations, terms, and provisions 
pertaining to the work to be done.

F.	 “Or Equal”: Any article, material, method or work which, in the opinion of the Utility, is 
equally suitable for the purpose intended as compared with similar articles specifically 
mentioned in the Agreement, Utilities Engineering Standards or in the plans and 
specifications prepared under this Agreement.

G.	 “Points”: All survey marks, benchmarks, reference points, stakes, hubs, etc., established for 
maintaining horizontal and vertical control of the work.

H.	 “Extension”: The utility system being extended to serve the project and satisfy the Utility 
Code requirements for the property.

I.	 “Utilities Engineering Standards”: The technical standards which include the minimum 
requirements for the design and construction of water, storm and surface water drainage 
and sanitary sewer facilities within the City of Bellevue Utilities Department service area.

3.	 Warranty of Authority

The Developer, along with any additional owners as designated on the signature page, warrant 
that they are the owners of all the real property described in this Agreement, and shall provide a 
title report or other legal document, to the Utility establishing said ownership.

The Developer may act as agent for the property owner, provided that Agency Status is 
legally established.
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4.	 Location of the Utility Extensions.

THE LEGAL DESCRIPTION OF THE PROPERTY IS AS FOLLOWS:
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5.	 Description of Utility Extensions.

The proposed utility extensions will consist of all required storm drainage improvements; 
water mainline and appurtenances; and/or sewer mainline, and appurtenances required 
for the proposal, which fall under the Utility’s jurisdiction. The utility extensions shall be 
installed in accordance with this Agreement, the Utility Engineering Standards and the plans 
and specifications approved by the Utility, at the sole cost and expense of the Developer as 
hereinafter provided.

6.	 Fees to be Paid by the Developer

Fees shall be paid by the Developer for services provided by the Utility, as indicated below:

A.	 Design Review Services

1.	 Consultation with the Developer regarding the requirements of the City for construction 
of the utility extensions.

2.	 Administration of this Agreement by the City.

3.	 Assistance with preliminary layout of the proposed utility extensions, as needed.

4.	 Review and approval of plans, specifications, and necessary documents.

5.	 Consultation with other agencies (i.e. other City departments, other governmental 
agencies) regarding plans and specifications, as necessary.

6.	 Submittal of plans and specifications to other agencies (i.e. other City departments, 
other governmental agencies) for required approvals, as necessary.

7.	 Final review of the required documents to assure that the City has legal title to necessary 
right-of-way and easements, review and approval of the Bill of Sale provided by the 
Developer, and acceptance of the utility extensions by the City.

8.	 The Design Engineer shall be responsible for the design of all on-site private drainage 
facilities for commercial and multi-family drainage facilities and assure they are designed 
in compliance with good engineering practice and meet or exceed the intent of the 
drainage code. The City’s review for commercial and multi-family on-site private drainage 
facilities, except for runoff control and water quality facilities, will be for functionality 
only. The City will assure drainage is collected and discharged to the appropriate facilities 
and that connections to public systems or conveyance facilities are consistent with the 
Utility’s Engineering Standards.

The deposit for Design Review and Inspection, specified in the current fee schedule, is hereby 
submitted with this Agreement. Design Review services shall be charged to the project at the 
current hourly rate, as established by the City. The Developer agrees to pay outstanding Design 
Review fees prior to the City accepting the utility extensions.

B.	 Construction Inspection Services

1.	 The Preconstruction Conference.

2.	 Daily inspection of the construction in progress, as needed to ensure that construction of 
the utility extensions is in accordance with this Agreement, the Plans and Specifications, 
the Utilities Engineering Standards and any other City requirements.

3.	 Inspection of required pressure tests for new water infrastructure, any retesting which 
may be necessary, and sampling of the completed extension after flushing for submittal 
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to the Washington State Department of Health and Social Services, or a certified testing 
laboratory for bacteriological examination.

4.	 Inspection of required pressure tests for new sewer infrastructure, after flushing, and 
any retesting of sewer system improvement which may be necessary.

5.	 Approval of the sewer videotaping schedule, supervision of videotaping and revisions/
approval of the competed tape and log sheets.

6.	 Final inspection of the completed extension and preparation of the inspection report, 
which shall set forth any deficiencies that may exist.

7.	 Reinspection of any deficient work.

8.	 Review of the storm drainage, water and sewer as-built construction drawings.

9.	 Reinspection at the end of the one-year warranty period.

10.	 For commercial and multi-family on-site private drainage facilities, the City inspector will 
be responsible for inspection of the work. The City inspector will also inspect connections 
to the public systems or conveyance systems. The Developer’s Engineer shall provide as-
built drawings, stamped by the Developer’s Engineer, of all installed facilities.

11.	 Labor charges for water main shutdowns will be billed to the Developer.
Construction Inspection services shall be charged to the project at the current hourly rate, as 
established by the City, including the established overtime rate, for time outside regular business 
hours. The Developer agrees to pay outstanding Construction Inspection fees prior to the City 
accepting the utility extensions.

7.	 Preliminary Design Review

The Developer shall refer to the “Submittal Requirements for Utility Developer Extensions” for 
submittal requirements. Incomplete submittals will not be processed. Plans must comply with 
the Utility Engineering Standards.

8.	 Omissions and Discrepancies

The Developer shall carefully study and compare all plans and specifications and other 
documents and shall, prior to ordering materials or performing work, report in writing to the 
Utility any error, inconsistency, or omission in respect to the plans and specifications, mode 
of construction, or costs which it discovers. If the Developer, in the course of this study or in 
the accomplishment of the work, finds any discrepancy between the plans and specifications 
and the physical condition of the locality as represented in the plans and specifications, it 
shall be his duty to inform the Utility immediately in writing, and the Developer shall promptly 
investigate. Any work performed after such discovery will be done at the Developer’s risk and 
responsibility for cost.

9.	 Insurance Requirements

The Developer shall procure and maintain for the duration of this Agreement, insurance 
against claims for injuries to persons or damages to property which may arise from, or in 
connection with, the performance of the work hereunder proposed by the Developer, his agents, 
representatives, employees, and subcontractors. The cost of said insurance shall be paid by the 
Developer. Insurance shall meet or exceed the following unless otherwise approved by the City. 
Questions regarding insurance requirements can be discussed with the City’s Risk Management 
Office, (425) 452-2746.
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A.	 Minimum Insurance

1.	 Commercial General Liability coverage with limits not less than $1,000,000 per 
occurrence / $2,000,000 annual aggregate.

2.	 Stop Gap/Employers Liability coverage with limits not less than $1,000,000 per 
accident/disease.

3.	 Automobile Liability coverage with limits not less than $500,000 per 
accident for any auto.

4.	 Worker’s Compensation coverage as required.

5.	 Consultant’s Errors & Omissions or Professional Liability with limits not less than 
$1,000,000 per claim and as an annual aggregate, for all professional activities 
performed under this agreement.

B.	 Self-Insured Retention

Self-insured retention must be declared to the City.

C.	 Other Provisions

Commercial General Liability policies shall be endorsed to:
1.	 Include the City, it’s officials, employees and volunteers as additional insureds,

2.	 Provide that such insurance shall be primary as respects any insurance or self- insurance 
maintained by the City.

3.	 Each insurance policy shall provide that coverage shall not be canceled except after 
thirty (30) days’ written notice has been given to the City.

D.	 Acceptability of Insurers

Insurance shall be placed with insurers with an AM Best Rating of A:VII or better. 

E.	 Verification of Coverage

Developer shall furnish the City with certificates of insurance required by this clause. The 
certificates are to be received and approved by the City before work commences. 

10.	 Hold Harmless

The Developer shall protect, defend, indemnify and save harmless the City, its officers, 
employees and agents from any and all costs, experts’ costs or fees, claims, judgments, or 
awards of damages, including attorney costs and fees, arising out of or in any way resulting 
from the acts or omissions of the Developer, its officers, employees, contractors, and agents in 
performing this Agreement.

The Developer agrees that its obligation under this subparagraph extend to any claim, demand, 
and/or cause of action brought by, or on behalf of, any of its employees or agents. For this 
purpose, the Developer, by mutual negotiation, hereby waives, as respect the City only, any 
immunity that would otherwise be available against such claims under the Industrial Insurance 
provisions of Title 51 RCW.

In the event the City incurs any judgement, award, and/or cost arising therefrom, including 
attorneys’ fees, to enforce the provisions of this article, all such fees, expenses, and costs shall be 
recoverable from the Developer. This article shall survive termination of this Agreement.
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11.	 Risk of Loss

The Developer shall bear the risk of loss or damage for all finished or partially finished work until 
the entire extension is accepted by the Utility.

12.	 Easements

Any required easement shall be obtained by the Developer at its sole cost and expense. Executed 
original copies of off-site easements shall be delivered to the Utility prior to notification to 
proceed with construction. On-site easement submittals may be delayed until construction 
completion. Project acceptance will not occur until easement format, signature authority and 
legal descriptions are verified, and easements have been accepted by the Bellevue City Council 
approval. All easements shall conform to Utilities Engineering Standards and King County’s 
required format. The easement shall be clearly written in a manner that it can be plotted from 
the description, and a drawing of the easement location shall be attached. Plans should clearly 
label easements “public” or “private”.

13.	 Surveys

The Developer shall furnish all property boundary surveys.

14.	 Permits

All permits required by any governmental agency, shall be obtained by the developer unless 
the Utility is required by the agency to obtain the permit. Permits must be obtained prior to 
commencing with construction. Prior to any street excavation, clearing and grading, or other work 
requiring a regulatory permit, the Developer or Developer’s contractor shall present a copy of the 
appropriate permit to the Utility. If the Developer observes that the Agreement or any part thereof 
is inconsistent and/or at variance with such permit, he/she shall promptly notify the Utility in writing 
and any necessary changes shall be made by the Developer and submitted to the Utility for review.

15.	 Surety Instrument

Prior to construction, the Developer shall furnish to the Utility a Surety Instrument (Performance 
Bond, Security Agreement, Irrevocable letter of Credit or Assignment of Savings) in a form 
acceptable to the City, and in an amount equal to the engineers estimate or contractor’s bid price 
to complete all work within the public right-of-way, connection to the water, sanitary sewer and/
or storm drainage systems and restoration of public right-of-way and easements. The minimum 
surety amount shall be $5,000.00 per utility regardless of ownership.

Upon acceptance of the extension by the Utility, the Developer shall furnish to the Utility a 
Maintenance Surety Instrument (Maintenance Bond, Security Agreement, or Assignment of 
Savings) in an amount of not less than ten percent (10%) of the construction cost for the portion of 
the water, sanitary sewer and/or storm drainage extensions accepted and owned by the Utility. The 
minimum surety amount shall be $5,000.00 per Utility, regardless of ownership. Said Maintenance 
Surety Instrument shall guarantee correction of defects in the extension for a period of one (1) year 
following acceptance of the utility extensions by the Utility and may automatically expire without 
written notification by the Utility, unless defects have been found.

The Developer may record a final subdivision prior to completion of the utility extensions only 
if said Developer has furnished a Surety Instrument (Performance Bond, Security Agreement, 
Irrevocable letter of Credit or Assignment of Savings) approved by the City in an amount equal to 
150% of the engineer’s cost estimate or 150% of the contractors bid price (minimum $7,500.00 per 
Utility) to complete the entire utility extensions, both on-site, and in public right-of-way, as allowed 
by the Land Use code.
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16.	 Procedure for Acceptance

Compliance with and completion of all the terms and conditions of this Agreement, the plans and 
specifications prepared hereunder, and other City requirements, and payment of any additional 
fees for Design Review and Construction Inspection Services shall be conditions precedent to 
the Utility’s obligation to accept the utility extensions and to the Utility’s agreement to maintain 
and operate the public portion of the utility extensions. Building occupancy or final subdivision 
approval will be withheld until project acceptance or appropriate surety instrument is provided, 
as noted above, for subdivisions only.

The Utility will not allow any connection to the utilities systems by any portion of the real 
property described in this Agreement if there are any fees or costs unpaid to the Utility under 
this Agreement, or if there are fees arising under other City requirements which are unpaid. 
The Utility shall not be obligated to provide utilities service to the property described in this 
Agreement if the construction by third parties of facilities to be deeded to

the Utility has not been completed and accepted by the Utility, if such third-party facilities are 
necessary to provide utility service to the property described in this Agreement.

The Utility will accept the utility extensions at such time that all work which may, in any way, 
affect the utility extensions has been completed, any damage to said utility extensions which 
may exist has been repaired, and the Utility has made final inspection and given its approval to 
the utility extensions as having been completed in accordance with this Agreement, the plans 
and specifications, and other requirements of the City. Such acceptance by the Utility shall not 
relieve the Developer of the obligation to correct defects in the labor and/or materials as herein 
provided and /or the obligations set forth in applicable paragraphs hereof. After acceptance of 
the utility extensions and the transferring of title to said utility extensions, as set forth herein, the 
Developer shall furnish a maintenance bond which shall remain in full force for a period of one 
(1) year. Said maintenance bond will be accepted by the Utility in-lieu of the surety instrument 
required herein. The maintenance bond shall be in a form acceptable to the City and shall 
require the Developer and/or the surety company to correct any and all defects which arise in 
said utility extensions for a period of one (1) year from the date of acceptance by the Utility.

Acceptance of the utility extensions shall be made in writing by the Utility. Prior to such 
acceptance, executed bill of sale documents, in a form approved by the Utility, and the warranties 
required by this Agreement, shall be executed by the Developer and any additional owners and 
delivered to the Utility for the Utility owned portion of the utility extensions. Acceptance by the 
Utility shall cause the public portion of the utility extensions to be subject to the control, use, and 
operation of the Utility and all regulations and conditions of service and service charges as the 
Utility determines to be reasonable and proper.

17.	 Phased Construction

The utility extensions may be constructed and accepted in phases as specifically designated on 
the approved plans and specifications when all requirements have been met. There will be no 
conditional acceptance or acceptance for use and operation. The accepted portion of the utility 
extensions must be capable of functioning independently.

18.	 Time Limitation of Application

Applications for which no approval is issued within one year following the date of application 
shall expire by limitation. Plans and other data submitted for review may thereafter be returned 
to the applicant or destroyed. The Utilities Director may, prior to expiration, extend the time for 
action by the applicant for a period not exceeding 180 days. An administrative fee may apply.
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Applications may be canceled for inactivity if the applicant fails to respond to the Utility’s written 
request for revisions, actions or additional information within 90 days of the date of request. The 
Utilities Director may extend the response period beyond 90 days if, within the original 90-day 
time period, the applicant provides and subsequently adheres to an approved written schedule 
with specific target dates for submitting the full revisions, actions or other information needed 
by the Utility.

19.	 Time Limitation of Issued Approval

The Developer shall work diligently to complete all construction within two years of the date of 
Issuance of Approval of this Agreement. The Utilities Director, at her/his sole discretion, may 
issue one extension, up to one year in duration, to this Agreement, upon receipt of notice to 
the Utilities Department, prior to the expiration of the original two-year period. Failure of the 
Developer to work diligently to complete the utility extensions shall be grounds to deny an 
extension. The Developer must then apply for a new extension agreement and be subject to 
all new codes, engineering standards and requirements. An administrative fee may apply. It is 
incumbent upon the Developer to complete all the work in a timely manner.

20.	 Materials and Equipment

Materials and equipment shall be new and shall be as specified in the Agreement, the plans and 
specifications, the Utilities Engineering Standards, or; if not specified, of a quality approved by 
the Utility. All materials and equipment furnished are warranted by the Developer as new and in 
accordance with the Agreement and the approved plans and specifications, and suitable for the 
intended purpose. In addition, the Developer shall furnish the Utility with copies of the supplier’s 
warranty and shall adopt the same as the warranty of the Developer and shall also be liable 
thereon to the Utility.

21.	 Warranties of the Developer

The bill of sale to be provided by the Developer to the Utility shall contain the following 
warranties with the City as the beneficiary:

F.	 Developer is the owner of the property, the same is free and clear of all encumbrances and 
Developer has good right and authority to transfer title thereto to the Utility and will defend 
the title of the City against claims of all third parties claiming to own the same or claiming 
any interest therein or encumbrance thereon; and

1.	 The sanitary sewer extension is in proper working condition, order, repair, and is 
adequate and fit for the intended purpose of use as a sewer system and as an integral 
part of the sewer system of the Utility; and

2.	 The storm drainage extension is in proper working condition, order, repair, and is 
adequate and fit for the intended purpose of use as a storm drainage system and 
as an integral part of the storm drainage system of the Utility; and

3.	 The water system extension is in proper working condition, order, repair, and is 
adequate and fit for the intended purpose of use as a water system and as an 
integral part of the water supply and distribution system of the Utility.

G.	 For a period of one (1) year from the date of final acceptance of the Utility extensions; the 
utility extensions, and all parts thereof, shall remain in proper working condition, order, and 
repair; and the Developer shall repair or replace, at its expense, any work or material which 
may prove to be defective during the period of the warranty. 
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In addition, the Developer shall obtain warranties and guarantees from its subcontractors 
and suppliers where such warranties or guarantees are specifically required in this 
Agreement. When correction of defects occurring within the warranty period are made, the 
Developer shall further warrant corrected work for one (1) year after the acceptance of the 
corrected work by the Utility.

22.	 Correction of Defects During the Warranty Period

When defects in the Utility extensions are discovered within the warranty period, the Developer 
shall start work to remedy any such defects within seven (7) days of written notice by the Utility 
and shall complete such work within a reasonable time. In emergencies where damage may 
result from delay and/or where loss of service may result, the corrections may be made by the 
Utility upon discovery, in which case the cost thereof shall be borne by the Developer. In the 
event the Developer does not commence and/or accomplish the corrections within the time 
specified, the work may be accomplished by the Utility, at its option, and the cost thereof shall be 
borne by the Developer, by direct billing or attachment of the Maintenance bond.

Developer shall be responsible for any expenses incurred by the City resulting from defects 
in the Developer’s work, including actual damages, costs of materials, and labor expended by 
the City in making repairs, and the cost of engineering, inspecting, and supervision by the City, 
and all overhead.

23.	 Rates and Charges

The Developer described in this Agreement shall be subject to all rates and charges established 
by the City. Interest on Connection charges shall be added as provided for in RCW 35.92.025.

24.	 Royalties and Patents

The Developer shall hold the City and its officers, employees and agents harmless from all suits, 
claims or liabilities of any nature, including attorney’s fees, costs, and expenses, based upon any 
alleged infringement of patent rights regarding any material, machine, appliance, or process 
that the Developer may use on the work or incorporate within the work; and if suit in respect to 
the above is filed, the Developer shall appear and defend the City and its officials, employees, 
and volunteers at its own cost and expense; and if judgment is rendered or settlement made 
requiring payment of damages by the City, its officials, employees, or volunteers, the Developer 
shall pay the same.

25.	 Subletting or Subcontracting

Developer is fully responsible to the City for the acts and omissions of subcontractors and 
persons employed, directly or indirectly, by subcontractors, as well as the acts and omissions of 
persons directly employed by the Developer.

26.	 Latecomer’s Agreement

The Developer may request a Latecomer’s Agreement if the utility extensions benefit properties 
other than the Developer’s property, and the Developer cannot include the other said property 
owners in this Agreement. Extension to the extreme of the property included in this Agreement 
does not constitute the basis for a Latecomer’s Agreement. The Developer shall request a 
Latecomer’s Agreement in writing and provide itemized unit costs of the Utility extension 
installation(s). The latecomer agreement shall be approved and executed before acceptance of 
the utility extensions.
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Properties benefiting by connection to the Developer installed utility extensions shall pay the 
pro-rata share of the latecomer’s Agreement, with interest, plus an administrative fee to the 
Utility, who will then forward the latecomer reimbursement to the Developer. The Latecomer’s 
Agreement shall remain in full effect for a period of twenty (20) years.

27.	 General Conditions

Attached hereto are the General Conditions to this Agreement, addressing basic construction 
requirements, which by this reference are incorporated and made a part herein.

28.	 Utilities Engineering Standards

The City of Bellevue, Utilities Engineering Standards (latest edition) by this reference is hereby 
incorporated and made a part herein.

29.	 Notice of Completeness

Your application is considered complete, per RCW36.70B.070, 29 days after submittal, unless 
otherwise notified.
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30.	 Signatures

I certify that I am the owner or owners authorized agent. If acting as an authorized agent, I 
further certify that I am authorized to act as the Owners agent regarding the property described 
herein for the purpose of filing applications for decisions, permits or review under applicable 
Bellevue City Codes and I have full power and authority to perform, on behalf of the Owner, all 
acts required to enable the City to process and review such applications.

I hereby certify that the information on this application furnished by me is true and correct and 
that the application requirements of the City of Bellevue will be met.

Entered into and agreed to in whole this 	day of 	, 20 	  by;

DEVELOPER:

OWNER or OWNER’S AGENT	

Signature:	

Printed signature:	

Title/Position:	

Date:	

CITY OF BELLEVUE

Signature:	

Printed signature:	

Title/Position:	

Date:	
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V.	 GENERAL CONDITIONS FOR CONSTRUCTION

1.	 Authority of Utility

The Utility shall have general authority over the work to be accomplished under this Agreement, 
provided nothing contained in this Agreement shall be construed to require the Utility to direct 
the method or manner of performing any work by the Developer.

The Utility shall decide all questions pertaining to the interpretation of the Agreement and the 
approved plans and specifications prepared hereunder, the quality or acceptability of materials 
furnished, and work performed under this Agreement on the part of the Developer. The decision 
of the Utility on such matters shall be final.

All work under this Agreement shall be performed to the satisfaction of the Utility, and the 
decision by the Utility as to whether the work has been performed in a satisfactory manner 
shall be final.

The Utility may stop work under this Agreement whenever, in its opinion, such stoppage is 
necessary to ensure proper performance of this Agreement. The Utility may also reject all work 
and materials which, in its opinion, do not conform to the Agreement.

The Utility may direct the sequence of conducting work when it is in locations where the City is 
doing work either by contract or through its own forces and where such other works may be 
affected by the work performed under this Agreement, in order that conflict may be avoided and 
the work under this Agreement may be harmonized with such other work.

2.	 Determination of “OR Equal”

The Utility shall be the sole judge of the questions of “or equal” of any supplies, materials, or 
equipment proposed by the Developer. The Developer shall pay to the Utility the costs of tests 
and evaluations needed to determine the acceptability of alternates proposed by the Developer.

3.	 Compliance with Laws

The Developer shall give all notices and comply with all laws, ordinances, rules, and regulations 
relating to the work provided for under this Agreement.

4.	 Stoppage of Work

If the Developer performs any work contrary to this agreement, laws, ordinances, rules or 
regulations; or, prior to obtaining any necessary permits or other required permission, the Utility 
may order the work stopped.

5.	 Points, Instructions and Construction Staking by the Developer

The Developer is responsible to provide all surveying work needed to accurately locate the 
designed improvements. The Developer shall not proceed with staking until approval is received 
from the Utility. Existing underground utilities, above ground appurtenances, and other facilities 
must be located.

The Developer shall provide 48 hours advance notice (excluding weekends and holidays) before 
actual construction begins.

The Developer shall provide horizontal control in the form of either road centerline stakes, 
property stakes, or easement centerline stakes, as necessary, to be utilized in providing 
construction staking. Construction staking shall not begin until adequate horizontal control is 
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in place in the field. Construction cut sheets shall be supplied to the Utility before construction 
of the utility improvements begins. Cut sheets shall be presented to the Inspector 24 hours in 
advance of construction.

Additional construction staking may be required for various reasons and shall be the 
responsibility of the Developer.

Additional construction staking which may be required shall include:

A.	 Location of easements, property lines and road centerlines.

1.	 Location of sewer mains, manholes and side sewer stubs.

2.	 Location of storm drains and appurtenances, detention and water treatment facilities.

3.	 Location of water mains, valves, meter boxes, hydrants and principal fittings and 
backs of hydrants.

B.	 Addition of set stakes and offset stakes other than those specified in General Condition 5.

C.	 Replacement of stakes for any reason.

D.	 Additional work occasioned by obstruction, delay or prevention of staking by the Developer.

6.	 Inspections and Tests

Inspection by the Utility is required for various aspects of the utility system. Such aspects include 
but are not limited to:

All Utility Systems:

	� All water main, sewer main and storm drainpipe laying operations
	� Installation of sleeves, couplers and adapters on pipe
	� Pipe bedding and backfilling
	� Casings, concrete encasement or other special installations
	� Crossing AC water mains or other utilities
	� Repairs to water, wastewater and surface water facilities or other utilities
	� Pavement, curb, gutter and sidewalk restoration
	� All surface components (valve box, frame and grate, ring and cover, etc) after final paving
	� Easement restoration

Water Systems:

	� All water main fittings with concrete blocking
	� Pressure testing water mains
	� Water main purity samples after flushing
	� Main wet taps
	� Any cut-ins on existing water mains
	� Hydrant installations
	� Water service installations
	� Vault installations and appurtenances (DCVAs, PRVs, meters, etc.)

Wastewater Systems:

	� Hole cuts on sanitary sewer pipe
	� Manhole installations and pipe connections
	� Manhole vacuum testing
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	� Manhole core drilling
	� Air testing sewer main and side sewer stubs
	� Flushing/cleaning sewer mains and CCTV inspection
	� Grease/oil-water separators
	� Vehicle wash and dumpster area drains
	� Side sewer installations:

	y Tee locations and stub markers
	y Side sewer depth at right-of-way/easement line 
	y Side sewer slope
	y Fittings and clean-outs

Surface Water:

	� Hole cuts on storm drainpipe
	� Manhole/catch basin installations and pipe connections
	� Manhole and catch basin vacuum testing
	� Manhole or catch basin coring/drilling
	� Storm water detention facilities (vaults, pipes and ponds)
	� Storm water treatment facilities, including vegetation when it is part of the facility’s function
	� Lot drain “tee” locations and stub markers
	� Lot drain stub depth at right-of-way/easement line
	� Lot drain stub slope

Inspection of the work by the Utility shall be strictly for the benefit of the Utility and 
no other person.

The Utility shall, at all times, have access to the work for the purpose of inspecting and testing. 
The Developer shall provide facilities for safe access, inspection and testing.

If any work is covered without the approval or consent of the Utility it shall be uncovered for 
inspection at the Developer’s expense, if required by the Utility.

The Developer shall make reasonable tests of the work at the Developer’s expense upon the 
Utility’s request and shall maintain a record of such tests.

Before a performance test is to be observed by the Utility, the Developer shall make whatever 
preliminary tests are necessary to assure that the material and/or equipment are in accordance 
with the approved plans and specifications provided. If, for any reason, the test observed is 
unsatisfactory, the Developer shall pay all costs incurred for the inspection of further testing.

Should the Developer elect to work more than eight hours per weekday, all costs of inspection 
thus entailed may be charged to the Developer at the overtime billing rate.

The Utilities’ approval is required to work nights, weekends and holidays. After-hours inspections 
may not be possible due to the lack of staff availability. The Developer shall submit his proposed 
schedule to work nights, weekends or holidays at least five (5) days in advance (not including 
weekends and holidays) for review. If the Developer elects to work on weekends, nights or 
holidays, and such work schedule is approved by the Utility, all costs of inspection may be 
charged to the developer at the overtime billing rate. In addition, the Developer shall obtain 
approvals from the Development Services Department to work outside the hours allowed by 
the Noise Ordinance; and the Transportation Department to work outside hours specified in the 
Right-of-Way use permit.
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Where the Agreement, approved plans and specifications, or laws, ordinances, rules, or 
regulations of any governmental authority require that any work be specially tested or inspected, 
the Developer shall give the Utility notice that such tests or completed work is ready for 
inspection. If the inspection is by an authority other than the City, the Developer shall notify 
the Utility of the date and place of the inspection. Required certificates of inspection by other 
authorities shall be secured by the Developer.

Notice of deficiencies shall be given to the Developer upon completion of each inspection. The 
Developer shall correct such deficiencies within seven (7) days of the notice and before final 
inspection is made by the Utility.

A representative of the contractor shall arrange a time to accompany the Utility on the final 
inspection and subsequent reinspection, if required. The Utility will not make the final inspection 
until the physical work, including final clean-up and all extra work ordered by the Inspector has 
been completed.

Deficiencies discovered during the final inspection shall be corrected within seven (7) days of 
notice thereof and, in no instance, shall service be provided until the deficiencies are corrected 
and the utility extensions pass reinspection.

7.	 Availability of Project Documents

The Developer shall keep at least one copy of the following project documents constantly 
available at the construction site.

1.	 Approved construction plans and shop drawings

2.	 Construction specifications

3.	 Developer Extension Agreement

4.	 Bellevue Utilities Engineering Standards

8.	 Shop Drawings

The Developer shall have his engineer check and verify all shop drawings and schedules required 
for the performance of the work and as requested by the Utility. The Developer’s engineer shall 
verify all measurements or conditions to which the shop drawings are applicable.

The Developer shall furnish two corrected copies of the shop drawings to the Utility. Neither the 
Developer’s engineer’s approval nor the Utility’s acceptance of the Shop Drawings shall relieve 
the Developer from responsibility for the deviation from this Agreement or the approved plans 
and specifications provided, nor shall it relieve the Developer from the responsibility for errors in 
the shop drawings.

9.	 Samples

The Developer shall furnish for approval all samples as directed by the Utility. The finished work 
shall be in accordance with approved samples. Approval of samples by the Utility does not relieve 
the Developer from the obligation to perform the work in accordance with the Agreement or the 
approved plans and specifications provided.

10.	 Protection of Work and Property

The Developer shall continuously maintain adequate protection of the work from damage 
and shall protect the City’s property from injury or loss arising in connection with or during 
the existence of this Agreement. The Developer shall be liable to the City for any injury or loss 
resulting from its failure to comply with this provision. The Developer shall also adequately 
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protect adjacent property from damage or loss which might result from performance of the 
work under this Agreement. The Developer shall also provide and maintain all passageways, 
guard fences, lights, and other facilities for the protection of the public as required by law, 
codes, ordinances, regulations and other permits. The Utility may request that releases be 
obtained from adjacent properties in order to be assured that damages and/or losses have 
been addressed.

11.	 Safety Requirements

The Developer shall take all necessary precautions for the safety of employees on the work 
site and shall comply with all applicable provisions of federal, state, and municipal law with 
regard thereto. The Developer shall erect and properly maintain at all times, as required by the 
conditions and progress of the work, all necessary safeguards for the protection of employees 
and the public and shall designate a responsible member of its organization on the construction 
site whose duty shall be the prevention of accidents. The name and position of such person shall 
be reported in writing to the Utility.

12.	 Use of Private Property

The Developer shall not enter upon or place materials on private property without express 
written permission of the property owner. A copy of such written permission shall be furnished 
to the Utility. The Developer shall hold the City harmless from all suits and actions of any kind or 
description which might arise from its use of private property.

13.	 Location of Underground Utilities

Underground utilities of record shall be shown upon the approved plans and specifications so far 
as possible. Such representation is for convenience only and the City assumes no responsibility 
for improper locations or failure to show utility locations on the plans and specifications. A 
locating service shall be called upon to mark utilities in the field prior to construction. Call 811 or 
1-800-424-5555, before you dig.

14.	 Replacing Improvements

Whenever it is necessary during construction to remove or disturb culverts, landscaping, 
driveways, roadways, pipelines or other existing improvements, whether on private or public 
property, they shall be replaced to a condition equal to that existing before they were so 
removed or disturbed. Survey monuments, property stakes or other survey markers shall be 
protected in accordance with Chapter 322-120 WAC. The Developer shall provide documentation 
to the Inspector that all provisions of Chapter 322-120 WAC have been complied with.

15.	 Superintendents and Supervision

The Developer shall keep on the construction site during the progress of the work a competent 
superintendent and any necessary assistants, all satisfactory to the Utility. The superintendent 
shall represent the Developer in his absence and all directions given to the superintendent shall 
be as binding as if given to the Developer.

At all times, the Contractor shall keep at the work site a set of the approved plans, specifications, 
Developer Extension Agreement and Engineering Standards. The Contractor shall devote 
the attention required to make reasonable progress on the work and shall cooperate fully 
with the Utility.

Competent supervisors experienced in the task being performed shall continuously oversee 
the contract work. At the Utility’s written request, the Contractor shall immediately remove and 
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replace any incompetent, careless, insubordinate or negligent employee.

Noncompliance with the Utility’s request to remove and replace personnel at any level shall be 
grounds for the issuance of a Stop Work Order.

The Contractor shall keep all machinery and equipment in good, workable condition. It shall be 
adequate for its purpose and used by competent operators.

16.	 Operation of Existing Water Valves

The operation of all existing water system valves shall be done by Utility personnel only.

Domestic Water Meters

It shall be the responsibility of the Developer to make application and pay necessary fees to the 
Utility for the installation of water meters. The Developer shall not purchase and install water 
meters from a private supplier; except water meters larger than 2” may be purchased from a 
Utility approved supplier.

Single family meter applications shall not be submitted until after acceptance of the 
utility extensions.

17.	 Flushing of New Water Mains

The flushing of new water mains for the purpose of removing foreign materials and accumulated 
sterilants shall only be done in the presence of a Utility Representative.

The water supply for filling, testing and flushing of the new water mains will be available 
from the existing distribution system via a fire hydrant use permit and the appropriate 
connection appurtenances.

18.	 Disposal of Flush Water

The Contractor is responsible for disposal of water flushed from water mains. Unprocessed flush 
water and turbid water shall not be discharged to surface waters or the storm drain system. 
Disposal may be made by storing and aerating until chlorine and/or turbidity cannot be detected 
with disposal to the storm drain system, or by percolation into the ground, or to a public 
sanitary sewer provided the disposal rate does not overload the sewer. The Contractor shall 
exercise special care during flushing to avoid damage to adjacent properties and overloading the 
sanitary sewer system.

19.	 Video Inspection

Following flushing the Developer will provide a videotape of the sewer and drainage pipe interior 
for all mains 8” and larger. The final inspection cannot be completed until the Utility has reviewed 
the video tape and any deficiencies have been repaired.

20.	 Side Sewer Permits

It shall be the responsibility of the Developer to make application and pay necessary fees to the 
Utility for the issuance of Side Sewer Permits. A copy of the side sewer permit shall be present 
on-site prior to commencing with side sewer construction and connection.

Single family sewer permits shall not be issued until after acceptance of the utility extension.

21.	 Project Acceptance / Occupancy Sequence

Substantial Completion / Temporary Certificate of Occupancy (TCO)

For the Utilities Department to approve the issuance of the Temporary Certificate of Occupancy 
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(TCO), Developer must ensure that ALL wet utilities (water, sewer, drainage) are tested and 
operational. This process entails:

1.	 Contractor installs all wet utility facilities. Facilities are clean (pipes, vaults, MH’s, CB’s, 
etc.), ready for use and protected from future damage (e.g., manhole rings surrounded 
by concrete collars or cast into sidewalks slabs, etc.) and debris. Contractor and 
Developer verify that all wet utility work is tested and operational and that all work in 
confined spaces (WAC 296-809) is complete prior to requesting a pre-final inspection. 

2.	 The contractor requests an appointment for a punch list inspection. Allow 1 week to get 
on Inspector’s calendar. 

3.	 Developer coordinates with Development Reviewer (___________________________) at  
425-452 - ________ to verify that all applicable requirements of the Utility Developer 
Extension Agreement have been satisfied, and all required documentation has been 
submitted and approved. Such requirements and documentation may include:

A.	 Operations & Maintenance Manual(s) recordable

B.	 All fees paid in full

C.	 Easements and dedicated tracts verified and recordable

D.	 Bill of Sale for utility facilities to be owned and operated by the City of Bellevue

E.	 Warranty Surety Devices (bonds or assignment of savings) 

F.	 Certification of Construction Costs

G.	 Latecomer Agreement

4.	 Developer provides record drawings of the wet utility systems and copies of pertinent 
storm drain certifications (Private Runoff Treatment, Storm Water Detention Facility, 
and/or Private Storm Drain System) to Inspector for review and approval. Approved 
record drawings (in PDF and AutoCAD) and certifications must be provided prior to the 
issuance of the TCO. 

5.	 A punch list inspection of the utility facilities is made, and a list of deficiencies is 
prepared. Inspector will coordinate a site inspection with Operations and Maintenance 
staff to review the completed work. Inspector may suspend this punch list inspection if 
blatant and obvious defects are found. The contractor will have to reschedule the punch 
list inspection and may do so only if the Inspector is satisfied that the wet utility facilities 
are ready for re-inspection.

6.	 Contractor corrects all deficiencies including all work in confined spaces (WAC 296-809).

7.	 Contractor requests an appointment for a re-inspection. Allow at least one week to get 
on the Inspector’s calendar. Inspector re-inspects deficient operational items. 

8.	 If Inspector concurs that all deficient issues have been addressed, the record drawings 
are approved and certifications appear to contain the required information, the project 
is deemed “Substantially Complete” and Inspector may approve issuing the TCO, most 
likely with conditions. The TCO conditions must be resolved before the Certificate of 
Occupancy (CO) can be issued.
a.	 There may be minor cosmetic deficiencies that still exist that will not preclude TCO.

b.	 For Plats, Building permits may now be issued if the plat has been recorded.
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Acceptance / Certificate of Occupancy (CO)

For the Utilities Department to accept the wet utility facilities and approve the issuance of the 
Certificate of Occupancy (CO), Developer must ensure that ALL requirements of the Utilities 
Developer Extension Agreement and the TCO conditions have been met. This process entails:

1.	 After the TCO is approved, Developer has up to 90 days to complete all outstanding 
work, certifications, TCO conditions, and fulfill all requirements of the Utilities Developer 
Extension Agreement.  

2.	 Identified deficiencies will be corrected by Contractor and then Inspector closes 
the final inspection process line in the permit tracking system (AMANDA) as 
“Construction Complete”.	

3.	 The Utilities Development Reviewer verifies that the required project documentation of 
the Utility Developer Extension Agreement needed for Acceptance has been received 
and approved. Allow three weeks for the Acceptance documentation review process.  
Note: Much of this administrative work can be completed in advance of construction 
completion. To facilitate timely issuance of the Certificate of Occupancy (CO), do not wait 
until the end to furnish the required project documentation.

4.	  Once all the project documentation has been received and approved, the Utilities 
Development Reviewer prepares the Acceptance Letter and provides a copy to Inspector 
and Developer. (Allow one week). 
**Note: For Plats, permits for water meters and side sewer may now be issued for 
individual dwellings.

5.	 Upon receipt of the Acceptance Letter, the Inspector signs off on the Certificate of 
Occupancy (CO) and the city accepts the public portion of the utility systems (water, 
sewer, storm) for ownership and operation.

6.	 The 1-year warranty period for the utility infrastructure and restoration begins  
at Acceptance.

7.	 Check the expiration date of your Utilities Developer Extension Agreement. Approval 
expires two years after the Issuance date. After expiration, a Stop Work Order may be 
posted for all utility work. A new Developer Extension Agreement must be executed 
to remove the Stop Work Order. The project will be subject to all conditions of 
the new Agreement.

For alternate formats, interpreters, or reasonable modification requests please phone at least 48 hours in 
advance 425-452-4127 (voice) or email dbsmith@bellevuewa.gov. For complaints regarding modifications, 
contact the City of Bellevue ADA, Title VI, and Equal Opportunity Officer at ADATitleVI@bellevuewa.gov.
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